
GSA National Capital Region

U.S. General Services Administration
301 7th Street, SW
Washington, DC 20407

   www.gsa.gov

August 24, 2016 

DCM Architecture & Engineering, LLC 
200 Federal Street, Suite 435 
Camden, NJ 08103 
Attn: Robert Benson, Executive Vice President 

Re:  RFP#  GS-11-P-16-YT-C-7051 
Design-Build Hot Water Loop at NAC 
3801 Nebraska Avenue, NW, Washington DC 

Dear Mr. Benson: 

Your offer in the amount of $1,464,000.00 on the above referenced Request for Proposal (RFP) is 
hereby accepted.  Enclosed for your file is an executed copy of Contract Number GS-11-P-16-YT-
C-7173.         

You are required to execute one copy of the enclosed Standard Form 25, Performance Bond, and 
Standard Form 25A, Payment Bond, within ten (10) calendar days after receipt.  You are required to 
submit a Performance Bond in the penal amount of 100% of the contract price, and a Payment Bond 
in the penal amount of 100% of the contract price.  You are also required to certify in writing that 
the required insurance has been obtained in accordance with FAR 52.228-5 – “Insurance Work on a 
Government Installation” in the RFP.  The insurance certification must include the following: 

(1) Evidence of the insurance coverage requirements identified in Section III.A.12, 
Insurance Requirements, of the Agreement 

(2) Endorsement naming “The United States of America, acting by and through the 
General Services Administration”, as an additional insured. 

(3) Cancellation Policy:  The policy must state, “that any cancellation or any material 
change adversely affecting the Government’s interest shall not be effective (1) for 
such period as the laws of the State in which this contract is to be performed 
prescribe, or (2) until 30 days after the insurer or the Contractor gives written 
notice to the Contracting Officer, whichever period is longer”.  (Wording such as, 
“will endeavor to mail notice” or “failure to mail such notice” does not comply with 
contract requirements and will not be acceptable.) 

(4) Important and Disclaimer Notices as shown on Page 2 of the sample insurance 
certificate provided for your reference must be removed from your insurance 
certificate.  If these notices are not removed, you must provide policy endorsements 
from each insurance company on the certificate listing GSA as an additional insured 
for all policies that each insurance company is providing. 

Should your Certificate of Insurance not be submitted correctly, it will be returned and you will not 
be allowed to commence with any work until it is approved.   

Copies of the above mentioned forms are enclosed.  They are to be completely executed and 
returned to my attention at the following address:  General Services Administration, National 
Capital Region, 301 7th Street, Room 6049, Washington, DC 20407. Upon receipt of acceptable 
Payment and Performance Bonds, and Certificate of Insurance, I shall issue the Notice to Proceed. 



Please also forward a soft copy of these documents via email to the Contract Specialist 
(Michele.Appello@gsa.gov).  

The Building Manager, Ian Mattonen, is designated as the Contracting Officer’s authorized 
Representative (COR) for this project. Mr. Mattonen can be reached at (202) 357-9556, or via email 
(Ian.Mattonen@gsa.gov). A COR letter delegating authority to Mr. Mattonen is enclosed for your 
records. Upon issuance of the Notice to Proceed, the COR will schedule a pre-construction meeting 
when he will coordinate your actual start date. Please contact him directly with any technical 
questions regarding this project. 

HSPD -12 requires you to complete the Contractor Information Worksheet and OF306 for all on-site 
personnel working under the above referenced contract.  Please complete and email these forms to 
the COR. It is imperative that you provide an email address on each form; this is how your 
employees will be contacted regarding the status of their applications. 

Invoices shall be submitted as directed on page 3 of the attached SF1442. Please be sure to 
reference both the Contract number GS-11P-16-YT-C-7173 and the PDN number assigned to this 
order EN-GS-11-P-16-YT-P-C-7173 on all invoices. 

Per Federal Acquisition Regulation (FAR) Part 42.15, we are required to evaluate your performance 
on this project.  Although the ultimate content of such performance evaluations shall be determined 
by GSA as the purchasing agency, you will be provided the opportunity to review and comment 
upon all evaluations completed on your company's performance.   

We look forward to working with you on this contract.  Should there be any additional 
administrative questions relating to this contract, please contact me, or the Contract Specialist, 
Michele Appello, at (202) 260-0621. 

Sincerely, 

Tony Hubbard  
Contracting Officer 
General Services Administration 
Repair & Alterations, Center 2 

Enclosures 

TONY HUBBARD
Digitally signed by TONY HUBBARD 
DN: c=US, o=U.S. Government, ou=General 
Services Administration, cn=TONY HUBBARD, 
0.9.2342.19200300.100.1.1=47001000384588 
Date: 2016.08.24 08:54:48 -04'00'



By Elizabeth Asefaw at 3:25 pm, Aug 12, 2016

8/24/2016

TonyOHubbard
Typewritten Text



ERIN MCGEE
Digitally signed by ERIN MCGEE 
DN: c=US, o=U.S. Government, ou=General 
Services Administration, cn=ERIN MCGEE, 
0.9.2342.19200300.100.1.1=47001000013411 
Date: 2016.08.16 11:34:04 -04'00'

8/24/2016
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I. Project Information 

I.A. Project Summary 
The general scope of work and objectives of this project will consist of: survey, inspection, 
testing, analysis, design and installation by a Design Build Contractor, hereinafter known as the 
Contractor. The Contractor will perform inspection, testing and analysis of the NAC underground 
piping serving the hot water loop. Once complete, the Contractor will prepare a design for 
replacing the underground piping with a corrosion protected system which meets the needs of 
the hot water loop design requirements. The new design shall accommodate for gravity return of 
hot water to boiler plant without addition of new pumps or ancillary equipment. The Contractor 
team will also locate and repair the damaged portion of domestic water lateral piping at building 
#19. After the design has been approved, the Contractor will furnish the necessary manpower, 
supervision, material and equipment to remove all accessible underground piping, valves and 
related accessories. The Contractor will install a new corrosion protected underground piping 
system with new valves which meets the design requirements of the hot water loop. All design 
and work under this scope of work will be in accordance with IMC, OSHA, and any applicable 
jurisdictional codes or regulations. See attached SOW  dated 05/31/16 for details. 

I.B. The Contract 

(1)  The Contract consists of the SF 1442, the Agreement, the Statement of Work, 
Specifications, Drawings, Exhibits, Amendments, Modifications, and other Attachments 
identified herein (collectively, the Contract Documents). The Contract contains the entire 
agreement of the Parties, and no prior written or oral agreement, express or implied, shall be 
admissible to contradict or modify any part of the Contract. 

(2)  The Contractor shall provide and pay for all design, labor, materials, equipment, tools, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution of the work described in and reasonably inferable from the Contract Documents (the 
Work), whether temporary or permanent.  In consideration for, and upon condition of, the 
Contractor's completion of the Work, GSA shall pay the Contractor the price or prices 
established in Section II, subject to the terms and conditions set forth in this Contract. 

I.C. Period of Performance 

(1)  Commencement.  The Contractor shall commence performance of the Work within 1 day 
after the Contractor receives the Notice to Proceed (NTP). 

(2)  Substantial Completion.  The Contractor shall achieve Substantial Completion of the Work, 
as that term is defined in this Agreement, no later than 120 calendar days from issuance of 
Notice to Proceed (NTP). 

 (3)  Contract Completion.  The Contractor shall achieve Contract Completion, as the term is 
defined in this Agreement, within 30 calendar days of Substantial Completion. 

I.D. Work Conditions/Site Requirements 

Please refer to the attached SOW. 
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I.E. Authorized Representative 

(1)  This Contract is between the United States of America, acting by and through the 
Administrator of General Services (GSA), and the Contractor (the Parties).  References in this 
Contract to "the Owner" or "the Government" shall be understood to refer to GSA.  The following 
individual is designated as the only authorized GSA representative under this Contract, unless 
other warranted contracting officers are designated in writing: 

Contracting Officer 
Name: Tony O. Hubbard 
Address: 301 7th Street, SW, Washington, DC 20407 
Telephone: 215-446-4629 
Email:         Tony.Hubbard@gsa.gov 

(2)  GSAR 552.236-71, Authorities and Limitations, is incorporated by reference in this Contract. 

I.F. Liquidated Damages Rate 

In accordance with the “Liquidated Damages” clause in Section III (Terms and Conditions), 
liquidated damages shall be calculated at the rate of $0.00 per calendar day. 

I.G. Buy American Exceptions 

For the applicable Buy American clause and any exceptions, see Section IV of this Agreement. 

I.H. Statement of Work, Specifications, Drawings, Exhibits, and Other Attachments 

The following documents are incorporated by reference into this Contract. 

(1)  Statement of Work for Contract No. GS-11P-16-YT-C-7173, Dated 05/31/2016 

(2)  Photos and  Construction Drawings for Contract No. GS-11P-16-YT-C-7173 

(3)  Wage Determination DC160002 08052016  DC2  

II. Prices

II.A. Basis of Pricing 

(1)  Contract Prices.  All Contract prices set forth in this Section include all costs necessary to 
complete the work for which the price is established (e.g., Base Contract, Unit Price, Options) in 
accordance with the Contract Documents, including, but not limited to, the cost of work 
performed by subcontractors and consultants, indirect costs, fees, expenses, taxes, and profit. 

(2)  Knowledge of Conditions Affecting Price. FAR 52.236-3, Site Investigations and Conditions 
Affecting the Work, is incorporated by reference in this Contract.  The Contractor shall be 
presumed to have established all prices with knowledge of general and local conditions that 
may affect the cost of Contract performance at the site where the Work is to be performed, to 
the extent that such information is reasonably obtainable.  

(3)  Unit Prices and Allowances. If any portion of the Work is to be performed on a unit price 
basis, the Unit Price shall include all costs of coordinating and incorporating the unit-priced 
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portion of the Work into the Base Contract Work. The Contractor shall only be obligated to 
perform unit-priced work to the extent that an Allowance has been established. The Contractor 
shall be obligated to perform such work in excess of a unit quantity for which an Allowance is 
established only if directed by the Contracting Officer in writing. The Contractor shall be bound 
to the unit price or prices set forth herein in all equitable adjustments for changes including unit 
priced work, and no markups shall be applied to such unit prices. 

(4)  Options.  If any portion of the Work is to be performed upon the timely exercise of an 
Option, the Option Price shall include all costs of coordinating and incorporating the Option-
priced portion of the Work into the Base Contract Work.  An adjustment to the Contract price for 
such additional work shall be computed solely on the basis of the Option price or prices set forth 
herein.  Unless otherwise specified, all options may be exercised within 90 days of Contract 
award. 

(5)  Bid Rates.  If this Contract includes Bid Rates to be used in determination of equitable 
adjustments (e.g., overhead, profit, daily rates for time-related costs), such rates shall be 
deemed to include all costs recoverable as components of an equitable adjustment consistent 
with the requirements, definitions, and exclusions applicable to equitable adjustments set forth 
in this Contract, and consistent with the Contractor's cost accounting practices.  Unless 
otherwise specified, the bid rates shall be deemed to include only the Contractor's costs, and 
not the costs of any subcontractors. 

II.B. Contract Price Form 
See attached SF1442 

CLIN ITEM PRICE 

TOTAL A/E DESIGN COST $89,520 

CONSTRUCTION LABOR $629,520 

MATERIALS $497,760 

OVERHEAD $146,400 

PROFIT $73,200 

BONDS $36,600 

0001 Total Contract Price $1,464,000 
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III. Terms and Conditions

III.A. Commencement, Prosecution, and Completion of Work

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, is supplemented as 
follows: 

The Contractor shall not commence the Work until the Contracting Officer has issued NTP.  The 
Contractor shall diligently prosecute the Work so as to achieve Substantial Completion of the 
Work, as defined in Section III (Terms and Conditions), “Substantial Completion and Contract 
Completion” clause, within the time specified in Section I (Project Information), “Period of 
Performance” clause.   If the Contract specifies different completion dates for different phases or 
portions of the Work, the Contractor shall diligently prosecute the Work so as to achieve 
Substantial Completion of such phases or portions of the Work within the times specified. 

III.B. Contractor Responsibilities

(1)  Unless otherwise expressly stated in the Contract, the Contractor shall be responsible for all 
means and methods employed in the performance of the Contract. 

(2)  The Contractor shall be responsible for providing professional design services unless this 
responsibility is expressly excluded from the Contract.  In the performance of such work, the 
Contractor shall be responsible for retaining licensed design professionals, who shall sign and 
seal all drawings, calculations, specifications and other submittals that the licensed professional 
prepares.  The Contractor shall be responsible for, and GSA shall be entitled to rely upon, the 
adequacy and completeness of all professional design services provided under this Contract.   

(3)  This Contract is intended for the sole benefit of the Parties; no person shall be deemed a 
third party beneficiary of this Contract.  Notwithstanding the foregoing, the Contractor shall 
include in all subcontracts that require professional design services express terms establishing 
GSA as a third party beneficiary.  

(4)  The Contractor shall be responsible for coordinating all activities of subcontractors.  This 
responsibility includes coordination of:  preparation of shop drawings produced by different 
subcontractors where their work interfaces or may potentially conflict or interfere, and the 
installation of such work; scheduling of work by subcontractors; and use of the Project site for 
staging and logistics.  

(5)  The Contractor shall determine whether the information contained in the Contract 
Documents complies with applicable laws, statutes, building codes and regulations.  If it comes 
to the attention of the Contractor that any of the Contract Documents do not comply with such 
requirements, the Contractor shall promptly notify the Contracting Officer in writing.  If the 
Contractor performs any of the Work prior to notifying and receiving direction from the 
Contracting Officer, the Contractor shall assume full responsibility for correction of such work, 
and any fees or penalties that may be assessed for non-compliance. 

(6)  The Contractor shall immediately bring to the Contracting Officer's attention any hazardous 

materials or conditions not disclosed in the Contract Documents discovered by or made known 

to the Contractor during the performance of the Contract. 
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(7)  In accordance with FAR 52.236-13, Accident Prevention ALT I, the Contractor is 
responsible for safety on the Project site and must submit a safety plan before commencing 
work. 

(8)  The Contractor's responsibilities include the Responsibilities of the Architect Engineer 
Contractor, as specified in FAR 52.236-23. 

III.C. Contractor Management and Personnel

FAR 52.236-6, Superintendence by the Contractor, is supplemented as follows: 

(1)  The Contractor shall employ sufficient management and contract administration resources, 
including personnel responsible for  project management, field superintendence, change order 
administration, estimating, coordination, inspection, and quality control, to ensure the proper 
execution and timely completion of the Work.  The Contractor shall designate a principal of the 
firm or other senior management official to provide executive oversight and problem resolution 
resources to the Project for the life of the Contract. 

(2)  The Contractor shall employ, and require its subcontractors to employ, qualified personnel 
to perform the Work.  The Government reserves the right to exclude, or remove from the site or 
building, any personnel for reasons of incompetence, carelessness, or insubordination, who 
violate rules and regulations concerning conduct on federal property, or whose continued 
employment on the site is otherwise deemed by the Government to be contrary to the public 
interest. 

(3)  Repeated failure or excessive delay by the Contractor to provide qualified personnel shall 
be deemed a default for the purposes of the Termination for Default clause. 

III.D.   Project Schedule

(1)  The Contractor shall use a Critical Path Method ("CPM") Project Schedule to plan, 
coordinate, and perform the Work. The Project Schedule shall be produced using widely used, 
commercially available computer software that is capable of generating and monitoring a CPM 
schedule and is compatible with Meridian Proliance.®  For example, compatible software 
includes Microsoft Project,® Primavera SureTrak,® and Primavera Project Planner.® 

(2)  The Project Schedule shall be a rational, reasonable and realistic plan for completing the 
Work, and conform to requirements specified in this clause and elsewhere in this Contract. 

(3)  The Contractor understands and acknowledges that the preparation and proper 
management of the Project Schedule is a material component of the Work, and that the 
Contract price includes all costs of compliance with Project Schedule requirements. 

(4)  Within thirty (30) days of NTP, or such other time as may be specified herein, the Contractor 
shall submit its Project Schedule to the Contracting Officer, together with a written narrative 
describing the major design and construction activities.  The Project Schedule may indicate 
construction activities in summary form prior to completion of final design documents.  The 
Contractor shall submit the Project Schedule in both electronic and hardcopy print format. 

(5)  Within thirty (30) days of completion of final design documents, the Contractor shall submit 
to the Contracting Officer a revised Project Schedule depicting all activities necessary to 
complete construction work activities, together with a written narrative describing the major work 
activities, activities on the critical path, and major constraints underlying the sequence and logic 
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of the Project Schedule.  The Contractor shall submit the revised Project Schedule in both 
electronic and hardcopy print format.   

(6)  Activities shall be sufficiently detailed and limited in duration to enable proper planning and 
coordination of the Work, effective evaluation of the reasonableness and realism of the Project 
Schedule, accurate monitoring of progress, and reliable analysis of schedule impacts. 

(7)  The Contractor may revise the Project Schedule as it deems appropriate, but shall only 
revise prospective activities, durations and logic. 

(8)  Unless a shorter period for updates is specified elsewhere, the Contractor shall update the 
Project Schedule monthly to reflect its actual progress in completing the Work, and submit the 
updated Project Schedule to the Contracting Officer within five working days of the end of each 
month or other specified period. 

(9)  If at any time the Contracting Officer finds that the Project Schedule does not comply with 
any Contract requirement, the Contractor shall, upon written notice of exceptions taken by the 
Contracting Officer, revise the Project Schedule, adjust activity progress, or provide sufficient 
information demonstrating compliance.  Regardless of whether the Contracting Officer takes 
any such exception, the Contractor shall not be relieved of its responsibility for the rationality, 
reasonableness or realism of the Project Schedule, or its responsibility to achieve Substantial 
Completion within the time specified by this Contract. 

(10)  If the Contractor fails to sufficiently address the Contracting Officer's exceptions to the 
Project Schedule within thirty (30) calendar days of written notice of same, the Contracting 
Officer may withhold retainage until the Project is Substantially Complete, or until such time as 
the Contractor has complied with Project Schedule requirements. 

(11)  The Contracting Officer shall be entitled, but not required, to rely upon the Project 
Schedule to evaluate the Contractor's progress, evaluate entitlement to extensions of time, and 
determine the criticality or float of any activities described in such Project Schedule. 
 

III.E. Extensions of Time 

FAR 52.211-13, Time Extensions, is supplemented as follows: 

(1)  If the Contractor requests an extension of the time for Substantial Completion, the 
Contractor shall base its request on analysis of time impact using the Project Schedule as its 
baseline, and shall propose as a new Substantial Completion date to account for the impact.   
The Contractor shall submit a written request to the Contracting Officer setting forth facts and 
analysis in sufficient detail to enable the Contracting Officer to evaluate the Contractor's 
entitlement to an extension of time.   

(2)  The Contractor shall only be entitled to an extension of time to the extent that (a) 
Substantial Completion of the Work is delayed by causes for which the Contractor is not 
responsible under this Contract, and (b) the actual or projected Substantial Completion date is 
later than the date required by this Contract for Substantial Completion. 

(3)  The Contractor shall not be entitled to an extension of time if the Contractor has not updated 
the Project Schedule in accordance with this Contract. 
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(4)  The Government shall not be liable for any costs to mitigate time impacts incurred by the 
Contractor that occur less than 30 calendar days after the date the Contractor submits a request 
for extension of time in compliance with this clause. 

III.F. Interpretation of Specifications and Drawings

FAR 52.236-21, Specifications and Drawings for Construction, and GSAR 552.236-77 
Specifications and Drawings are supplemented as follows: 

(1)  For the purposes of FAR 52.236-21, GSAR 552.236-77 and this clause, specifications and 
drawings refer only to those included among the Contract Documents, and not to those 
produced by the Contractor pursuant to its responsibilities under this Contract. 

(2)  Different requirements within the Contract Documents shall be deemed inconsistent only if 
compliance with both cannot be achieved.   

III.G. Submittals 

(1)  The Contractor shall prepare and submit to the Contracting Officer design documents, shop 
drawings, samples, calculations, product information, mockups, and other submittals 
(collectively, "submittals") as specified in the Contract Documents.  

(2)  The Contractor shall submit design documents for review in accordance with PBS-P100.  
GSA shall review submittals for the limited purpose of verifying that the documents conform to 
the design criteria expressed in the Contract Documents.  

(3)  The Contractor shall not proceed with work or procure products or materials described or 
shown in submittals until the Contracting Officer has indicated approval of the submittal. 

 Any work or activity undertaken prior to approval shall be at the Contractor’s risk; should the 
Contracting Officer subsequently determine that the work or activity does not comply with the 
Contract, the Contractor shall be responsible for all cost and time required to comply with the 
Contracting Officer's determination.  The Contracting Officer shall have the right to order the 
Contractor to cease execution of work for which submittals have not been approved.  The 
Government shall not be liable for any cost or delay incurred by the Contractor attributable to 
the proper exercise of this right. 

(4)  The Contractor shall direct to the Contracting Officer’s attention, in writing, all deviations or 
changes in resubmitted submittals.  In the absence of such written notice, the Contracting 
Officer’s approval of a resubmission shall not include or apply to such deviations or changes. 

(5)  Sustainable Purchasing Submittals. 

To simplify compliance with the Federal sustainable purchasing requirements set forth in FAR 
Parts 11 and 23, PBS has identified those products (“Key Sustainable Products” or “KSPs”) that 
are used most frequently in its contracts and developed sustainability standards for those 
products that meet all Federal requirements.  The Contractor must show compliance with the 
KSP standards, where KSPs are furnished by the Contractor in performance of the work. 

Where KSPs are provided by the Contractor, the Contractor must submit specific documentation 
of compliance with all applicable sustainable attributes.  Acceptable documentation includes 
manufacturer specification sheets; technical data sheets; product data sheets; environmental 
product declarations; manufacturer submittal sheets; and manufacturer letters.  Key Sustainable 
Products listed in the Green Procurement Compilation at https://sftool.gov/green-

https://sftool.gov/green-products/1037/key-sustainable-products?agency=9
https://sftool.gov/green-products/1037/key-sustainable-products?agency=9
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products/1037/key-sustainable-products?agency=9 have been pre-certified; for these products, 
correctly-dated screenshots showing each applicable product on the list are sufficient.   

The Contractor must submit compliance documentation to the Contracting Officer at the time 
designated in this Contract for submittals generally.  If no other submittals are required as part 
of this Contract, the Contractor shall submit proof of KSP compliance at least 10 business days 
before the start of work.  The Contractor shall send KSP submittals electronically where 
possible and the words “KSP product submittal” included in filenames.   

The Key Sustainable Products and associated standards are listed in the table below. 

PBS Key Sustainable Products and Standards 

Construction Materials 

Product Sustainability Standard 

Nylon carpet NSF 140 Gold certification and 

≥ 10% post-consumer recovered content 

Interior latex paint ≤ 50 grams per liter (g/L) VOCs post-tint (i.e. SCAQMD Rule 

1113 standard) 

Gypsum board Greenguard Gold certification 

Acoustical ceiling tiles Meets the California Section 01350 standard for low-VOC 
materials and 

Total recycled content ≥ 20% and 

Recyclable in a closed loop process and 

USDA Certified BioPreferred and 

Environmental Product Declaration (EPD) available 

Concrete (ready-mix and 
site-mix) 

≥ 15% fly ash or 

≥ 25% ground granulated blast-furnace (GGBF) slag 

Compliance with the KSP standards does not relieve the Contractor from compliance with any 
other sustainability requirement of this Contract.     
 
III.H. Substantial Completion and Contract Completion 

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, FAR 52.211-12, 
Liquidated Damages (Construction), and GSAR 552.246-72, Final Inspection and Tests, are 
supplemented as follows: 

(1) For the purposes of FAR 52.211-10, Commencement, Prosecution and Completion of Work, 
and FAR 52.211-12, Liquidated Damages (Construction), the Work shall be deemed complete 
when it is “Substantially Complete.”  The Work shall be deemed "Substantially Complete" if and 

https://sftool.gov/green-products/1037/key-sustainable-products?agency=9
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only if the Contractor has completed the Work and related Contract obligations in accordance 
with the Contract Documents, such that the Government may enjoy the intended access, 
occupancy, possession, and use of the entire Work without impairment due to incomplete or 
deficient work, and without interference from the Contractor's completion of remaining work or 
correction of deficiencies in completed work.  In no event shall the Work be deemed  

Substantially Complete if all fire and life safety systems are not tested and accepted by the 
Authority Having Jurisdiction, where such acceptance is required under the Contract.   

(2)  With reasonable advance notice, the Contractor shall submit to the Contracting Officer a 
written proposal recommending a Substantial Completion date (Notice of Substantial 
Completion). The Contracting Officer shall conduct inspections and make a determination of 
Substantial Completion within a reasonable time.  If the Contracting Officer takes exception to 
the Notice of Substantial Completion, the Contractor shall be entitled to a written notice of 
conditions precluding determination of Substantial Completion. 

(3)  The Contractor shall only be entitled to an extension of time to address such conditions if, 
and to the extent that, the Contracting Officer provides notice of such conditions more than thirty 
(30) calendar days after receipt of the Notice of Substantial Completion.  

(4)  Substantial Completion shall be established by the Contracting Officer's issuance of a 
written determination specifying the date upon which the Work is Substantially Complete. 

(5)  The Contract is complete (Contract Completion) if and only if the Contractor has completed 
all Work and related Contract obligations, corrected all deficiencies and all punch list items, and 
complied with all conditions for final payment.  

(6)  Unless otherwise specifically noted, or otherwise clear from context, all references in this 
Contract to "acceptance" shall refer to issuance of a written determination of Substantial 
Completion.    

(7)  The Contractor shall not be entitled to final payment or release of any retainage held by the 
Government until after Contract Completion.  If the Contractor does not achieve Contract 
Completion within the time required by this Contract, the Government shall be entitled, after 
providing notice to the Contractor, to complete any work remaining unfinished.  The Contractor 
shall be liable to the Government for all costs incurred by the Government to complete such 
work. 

III.I. Use and Possession Prior to Substantial Completion 

FAR 52.236-11, Use and Possession Prior to Completion, is supplemented as follows: 

Exercise by the Government of the right conferred by FAR 52.236-11 shall not relieve the 
Contractor of responsibility for completing any unfinished components of the Work.  

III.J. Finality of Contract Modifications

As set forth elsewhere in this Contract, the Contractor is entitled to additional consideration 
under certain conditions, including the issuance of change orders.  It is the Contractor's duty to 
include in proposals for equitable adjustment or other consideration all compensation to which it 
may be entitled, including cost and time.  Unless otherwise explicitly stated in a modification to 
the Contract providing such consideration, adjustments to the Contract price or time agreed 
upon therein shall be deemed to provide all compensation to which the Contractor is entitled, 
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and shall constitute final settlement of the Contractor's entitlement to compensation on account 
of the change or other condition giving rise to the modification.  

III.K. Liquidated Damages

FAR 52.211-12, Liquidated Damages, is supplemented as follows: 

(1)  The Contractor acknowledges that time is of the essence for the performance of the Work, 
and that determining actual damages from delay would be extremely difficult and impractical.  If 
the Contractor fails to achieve Substantial Completion of the Work within the time specified in 
this Contract, the Contractor shall be liable to the Government for liquidated damages at the 
rate specified in Section I (Project Information), paragraph entitled, “Liquidated Damages Rate,” 
for each calendar day following the required completion date that the Work is not Substantially 
Complete. 

(2)  If the Contract requires different completion dates for different phases or portions of the 
Work, the Contractor shall be liable for liquidated damages at the specified rate for each 
calendar day following the required completion date that the phase or portion of Work is not 
Substantially Complete.  If a single rate is specified, the specified rate shall be apportioned 
between the different phases or portions of the Work. 

(3)  If the Government elects to accept any portion of the Work not specifically designated as a 
phase or portion of Work with its own required completion date, the liquidated damage rate shall 
be apportioned between accepted work and uncompleted work, and the Contractor's liability for 
liquidated damages shall be computed accordingly. 

III.L. Insurance Requirements

(1)  The Contractor shall obtain and maintain for the entire life of the Contract, in addition to any 
insurance required by law, the following minimum kinds and amounts of insurance required 
pursuant to FAR clause 52.228-5, Insurance – Work on a Government Installation, and GSAR 
552.228-5, Government as Additional Insured.    

(a)  Workers' compensation insurance in the amount required by the jurisdiction in which 
the Contract is performed.  The Contractor shall obtain Employers' liability coverage of at least 
$2,000,000.  If occupational diseases are not covered by workers' compensation insurance, 
Employers' liability coverage shall include occupational diseases.  

(b)  Broad form comprehensive commercial general liability insurance in the amount of at 
least $5,000,000 per occurrence.  Such insurance shall include, but not be limited to, 
contractual liability, bodily injury and property damage. 

(c)  Comprehensive automobile liability covering the operation of all automobiles used in 
connection with performing the Contract in the amount of at least $1,000,000 per person and 
$2,500,000 per occurrence for bodily injury and $1,000,000 per occurrence for property 
damage.  

(2)  The Contractor shall require that the licensed design professionals it retains for the Project 
acquire and maintain professional liability insurance in the amount of $5,000,000 per claim and 
shall provide proof to the Contracting Officer.   
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(3)  The Contractor shall promptly provide to the Contracting Officer proof that it has obtained 
insurance required by the Contract in the form of certificates of insurance.  The Contractor shall 
submit to the Contracting Officer all renewal certificates issued during the life of this Contract 
immediately upon issuance. 

III.M. Order of Precedence 

Different requirements within this Contract shall be deemed inconsistent only if compliance with 
both cannot be achieved.  In case of inconsistency between Contract Documents, the following 
order of precedence shall apply: 

(1)  Section IV of the Agreement 

(2)  Sections I, II, and III of the Agreement 

(3)  The Statement of Work 

(4)  The Specifications 

(5)  The Drawings 

(6)  Exhibits and Other Attachments 

III.N. Administrative Matters

(1)  Project Meetings.  The Contractor shall attend a preconstruction conference and shall 
participate in regularly scheduled Project meetings.  

(2)  Schedule of Values.  The Contractor shall prepare and submit for approval a detailed cost 
breakdown of the Contract price, to be referred to as the Schedule of Values, assigning values 
to each component of the Work.  Values must include all direct and indirect costs, although a 
separate value for bond costs may be established.  The Schedule of Values must contain 
sufficient detail to enable the Contracting Officer to evaluate applications for payment.   If this 
Contract requires that the Project Schedule be cost loaded, the Schedule of Values will be 
derived from the Project Schedule.  

(3)  Payments.  FAR clause 52.232-5, Payments under Fixed-Price Construction Contracts, is 
supplemented as follows: 

(a)  Before submitting a request for payment, the Contractor shall attend preinvoice 
payment meetings each month, as scheduled, with the designated Government representative 
for the purpose of facilitating review and approval of payment requests.  Payment meetings may 
be conducted in person or by telephone.  The Contractor shall provide documentation to support 
the prospective payment request. 

(b)  The Contractor shall submit its invoices to the Contracting Officer.  Separate 
payment requests shall be submitted for progress payments, payments of retainage, and partial 
or final payments. 

(c)  If the invoice does not meet the requirements of FAR Clause 52.232-27 (a)(2) and 
the requirements specified in Subparagraphs (3)(a),(d),(e),and(f) of the Administrative Matters 
clause, the Contracting Officer may be return the invoice to the Contractor without payment for 
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correction.  If the Contracting Officer disputes the requested payment amount, the Government 
may pay the portion of the requested payment that is undisputed. 

(d)  Invoices shall be submitted in an original and two (2) copies to the designated billing 
office specified in this Contract or in individual delivery/work orders. 

(e)  Invoices must include the Account Document Number (ADN) assigned at award. 

(f)  The Contractor shall submit the following information or documentation with each 
invoice: 

(i)  GSA Form 184A and/or 184B - Construction Progress Report (Construction 
Phases Only) or AIA Form G702, including the updated Schedule of Values upon which the 
payment request is based; 

(ii)  GSA Form 2419 - Certification of Progress Payments Under Fixed-Price 
Construction Contract; 

(iii)  The payment terms that apply for the particular services rendered; 

(iv)  Additional documentation: 

N/A 

(g)  GSA will not be obligated to issue final payment unless the Contractor has 
furnished to the Contracting Officer a release of claims against the Government 
relating to this Contract, and submitted all required product warranties, as-built 
drawings, operating manuals, and other items as specified in the Contract.  The 
Contractor may reserve from the release specific claims only if such claims are 
explicitly identified with stated claim amounts.  All release forms must bear the original 
signature of the signer and must be affixed with the Contractor’s corporate seal or the 
seal of a Notary Public.    

(4)  Prompt Payment.  In accordance with FAR clause 52.232-27, the period for payments is as 
follows: 

(a) Progress Payments:   14 days 

(b) Subsequent Subcontractor Payments:  7 days 

(5)  Payment Information.  The General Services Administration (GSA) makes information on 

contract payments available electronically at http://www.finance.gsa.gov. The Contractor may 

register at the site and review its record of payments. This site provides information only on 

payments made by GSA, not by other agencies. 

(6)  Security Clearances.  Contractor shall comply with the following requirements pertaining to 
security clearances: 

(a)  All personnel performing work under the Contract on the Project site must obtain an 
Enter on Duty (EOD) determination before they will be granted access to the site. 

(b)  To obtain an EOD determination, Contractor shall submit for all such personnel 
fingerprints on Form SF87 and a completed Contractor Information Worksheet (CIW).  Detailed 

http://www.finance.gsa.gov/
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information is available at http://www.gsa.gov/portal/category/107203 .  USAccess Credentialing 
Centers can be located at http://www.fedidcard.gov/centerlist.aspx. 

(c)  In addition, all such personnel who will be on site 6 months or longer must apply for 
and receive clearance in accordance with Homeland Security Presidential Directive 12 (HSPD-
12). See Section IV, Contract Clauses, GSAR 552.204-9. 

(7) Safeguarding and Dissemination of Sensitive But Unclassified (SBU) Building Information. 
This clause applies to all recipients of SBU building information, including offerors, bidders, 
awardees, contractors, subcontractors, lessors, suppliers and manufacturers.  

(a) Marking SBU. Contractor-generated documents that contain building information 
must be reviewed by GSA to identify any SBU content, before the original or any copies are 
disseminated to any other parties. If SBU content is identified, the Contracting Officer (CO) may 
direct the contractor, as specified elsewhere in this contract, to imprint or affix SBU document 
markings to the original documents and all copies, before any dissemination.  

(b) Authorized recipients. 

(i)  Building information designated SBU must be protected with access strictly controlled 
and limited to those individuals having a legitimate business need to know such information. 
Those with a need to know may include Federal, State and local government entities, and 
nongovernment entities engaged in the conduct of business on behalf of or with GSA. 
Nongovernment entities may include architects, engineers, consultants, contractors, 
subcontractors, suppliers, utilities, and others submitting an offer or bid to GSA, or performing 
work under a GSA contract or subcontract. Recipient contractors must be registered as “active” 
in the System for Award Management (SAM) database at www.sam.gov and have a legitimate 
business need to know such information. If a subcontractor is not registered in the SAM and has 
a need to possess SBU building information, the subcontractor shall provide to the contractor its 
DUNS number or its tax ID number and a copy of its business license. The contractor shall keep 
this information related to the subcontractor for the duration of the contract and subcontract.  

(ii) All GSA personnel and Contractors must be provided SBU building information when 
needed for the performance of official Federal, State, and local government functions, such as 
for code compliance reviews and for the issuance of building permits. Public safety entities such 
as fire and utility departments may require access to SBU building information on a need to 
know basis. This clause must not prevent or encumber the dissemination of SBU building 
information to public safety entities.  

c. Dissemination of SBU building information:

(i) By electronic transmission. Electronic transmission of SBU information outside of the 
GSA network must use session encryption (or alternatively, file encryption). Encryption must be 
via an approved NIST algorithm with a valid certification, such as Advanced Encryption 
Standard (AES) or Triple Data Encryption Standard (3DES), in accordance with Federal 
Information Processing Standards Publication (FIPS PUB) 140-2, Security Requirements for 
Cryptographic Modules per GSA policy.  

(ii)  By nonelectronic form or on portable electronic data storage devices. Portable 
electronic data storage devices include, but are not limited to CDs, DVDs, and USB drives. 
Nonelectronic forms of SBU building information include paper documents, among other 
formats.  

http://www.gsa.gov/portal/category/107203
http://www.fedidcard.gov/centerlist.aspx
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1)  By mail. Contractors must utilize only methods of shipping that provide services for 
monitoring receipt such as track and confirm, proof of delivery, signature confirmation, or 
return receipt.  

2)  In person. Contractors must provide SBU building information only to authorized 
recipients with a need to know such information. Further information on authorized 
recipients is found in Section 2 of this clause.  

d. Record keeping. Contractors must maintain a list of all entities to which SBU is 
disseminated, in accordance with sections 2 and 3 of this clause. This list must include at a 
minimum: (1) the name of the State, Federal, or local government entity, utility, or firm to which 
SBU has been disseminated; (2) the name of the individual at the entity or firm who is 
responsible for protecting the SBU building information, with access strictly controlled and 
limited to those individuals having a legitimate business need to know such information; (3) 
contact information for the named individual; and (4) a description of the SBU building 
information provided. Once “as built” drawings are submitted, the contractor must collect all lists 
maintained in accordance with this clause, including those maintained by any subcontractors 
and/or suppliers, and submit them to the CO. For Federal buildings, final payment may be 
withheld until the lists are received.  

e. Safeguarding SBU documents. SBU building information (both electronic and paper 
formats) must be protected, with access strictly controlled and limited to those individuals having 
a legitimate business need to know such information. 

GSA contractors and subcontractors must not take SBU building information outside of GSA or 
their own facilities or network, except as necessary for the performance of that contract. Access 
to the information must be limited to those with a legitimate business need to know.  

f. Destroying SBU building information. When no longer needed, SBU building 
information must be destroyed so that marked information is rendered unreadable and 
incapable of being restored, in accordance with guidelines provided for media sanitization within 
GSA CIO IT Security 06-32, Media Sanitization Guide and Appendix A of NIST Special 
Publication 800-88, Guidelines for Media Sanitization. Alternatively, SBU building information 
may be returned to the CO.  

g. Notice of disposal. The contractor must notify the CO that all SBU building information 
has been returned or destroyed by the contractor and its subcontractors or suppliers in 
accordance with paragraphs 4 and 6 of this clause, with the exception of the contractor's record 
copy. This notice must be submitted to the CO at the completion of the contract to receive final 
payment. For leases, this notice must be submitted to the CO at the completion of the lease 
term. The contractor may return the SBU documents to the CO rather than destroying them.  

h. Incidents. All improper disclosures of SBU building information must be immediately 
reported to the CO at <insert address and contact information> . If the contract provides for 
progress payments, the CO may withhold approval of progress payments until the contractor 
provides a corrective action plan explaining how the contractor will prevent future improper 
disclosures of SBU building information. Progress payments may also be withheld for failure to 
comply with any provision in this clause until the contractor provides a corrective action plan 
explaining how the contractor will rectify any noncompliance and comply with the clause in the 
future.  
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i. Subcontracts. The contractor and subcontractors must insert the substance of this
clause in all subcontracts. 

III.O.   Non-Compliance with Contract Requirements 

In the event the Contractor, after receiving written notice from the Contracting Officer of non-
compliance with any requirement of this Contract, fails to initiate promptly such action as may 
be appropriate to comply with the specified requirement within a reasonable period of time, the 
Contracting Officer shall have the right to order the Contractor to stop any or all work under the 
Contract until the Contractor has complied or has initiated such action as may be appropriate to 
comply within a reasonable period of time. The Contractor will not be entitled to any extension of 
Contract time or payment for any costs incurred as a result of being ordered to stop work for 
such cause.  

III.P. Safeguarding Sensitive Data and Information Technology Resources

In accordance with FAR 39.105, this section is included in the contract. This section applies to all users of 
sensitive data and information technology (IT) resources, including awardees, contractors, 
subcontractors, lessors, suppliers and manufacturers. The following GSA policies must be followed. 
These policies can be found at http://www.gsa.gov/directives. 

1. CIO P 2100.1 GSA Information Technology (IT) Security Policy

2. CIO P 2100.2B GSA Wireless Local Area Network (LAN) Security

3. CIO 2100.3B Mandatory Information Technology (IT) Security Training Requirement for

Agency and Contractor Employees with Significant Security Responsibilities

4. CIO 2104.1A GSA Information Technology IT General Rules of Behavior

5. CIO 2105.1 B GSA Section 508: Managing Electronic and Information Technology for

Individuals with Disabilities

6. CIO 2106.1 GSA Social Media Policy

7. CIO 2107.1 Implementation of the Online Resource Reservation Software

8. CIO 2160.4 Provisioning of Information Technology (IT) Devices

9. CIO 2162.1 Digital Signatures

10. CIO P 2165.2 GSA Telecommunications Policy

11. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable Information

(Pll)

12. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials

13. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA

14. CIO IL-13-01 Mobile Devices and Applications

15. CIO IL-14-03 Information Technology (IT) Integration Policy

16. HCO 9297.1 GSA Data Release Policy

17. HCO 9297.2B GSA Information Breach Notification Policy

18. ADM P 9732.1 D Suitability and Personnel Security

The contractor and subcontractors must insert the substance of this section in all subcontracts. 

http://www.gsa.gov/directives
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IV. Contract Clauses

IV.A. Clauses Incorporated In Full Text

(1) FAR 52.222-99 Establishing a Minimum Wage for Contractor (JUL 2014) (DEVIATION) 

This clause implements Executive Order 13658, Establishing a Minimum Wage for 
Contractors, dated February 12, 2014, and OMB Policy Memorandum M-14-09, 
Implementation of the President's Executive Order Establishing a Minimum Wage for 
Contractors, dated June 12, 2014. 

(a) Each service employee, laborer, or mechanic employed in the United States (the 
50 states and the District of Columbia) in the performance of this contract by the prime 
Contractor or any subcontractor, regardless of any contractual relationship which may be 
alleged to exist between the Contractor and service employee, laborer, or mechanic, shall be 
paid not less than the applicable minimum wage under Executive Order 13658.  The 
minimum wage required to be paid to each service employee, laborer, or mechanic 
performing work on this contract between January 1, 2015, and December 31, 2015, shall be 
$10.10 per hour. 

(b) The Contractor shall adjust the minimum wage paid under this contract each time 
the Secretary of Labor's annual determination of the applicable minimum wage under section 
2(a)(ii) of Executive Order 13658 results in a higher minimum wage. Adjustments to the 
Executive Order minimum wage under section 2(a)(ii) of Executive Order 13658 will be 
effective for all service employees, laborers, or mechanics subject to the Executive Order 
beginning January 1 of the following year.  The Secretary of Labor will publish annual 
determinations in the Federal Register no later than 90 days before such new wage is to 
take effect.  The Secretary will also publish the applicable minimum wage on www.wdol.gov 
(or any successor website).  The applicable published minimum wage is incorporated by 
reference into this contract. 

(c) The Contracting Officer will adjust the contract price or contract unit price under 
this clause only for the increase in labor costs resulting from the annual inflation increases in 
the Executive Order 13658 minimum wage beginning on January 1, 2016. The contracting 
Officer shall consider documentation as to the specific costs and workers impacted in 
determining the amount of the adjustment. 

(d) The Contracting Officer will not adjust the contract price under this clause for any 
costs other than those identified in paragraph (c) of this clause, and will not provide price 
adjustments under this clause that result in duplicate price adjustments with the respective 
clause of this contract implementing the Service Contract Labor Standards statute (formerly 
known as the Service Contract Act) or the Wage Rate Requirements (Construction) statute 
(formerly known as the Davis Bacon Act). 

(e) The Contractor shall include the substance of this clause, including this 
paragraph (e) in all subcontracts. 

(2) FAR 52.223-2 Affirmative Procurement of Biobased Products Under Service and 
Construction Contracts (SEPT 2013) 

(a) In the performance of this contract, the contractor shall make maximum use of 
biobased products that are United States Department of Agriculture (USDA)-designated items 
unless— 

http://h
http://h
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(1) The product cannot be acquired— 

(i) Competitively within a time frame providing for compliance with the contract 
performance schedule; 

(ii) Meeting contract performance requirements; or 

(iii) At a reasonable price. 

(2) The product is to be used in an application covered by a USDA categorical 
exemption (see 7 CFR 3201.3(e)). For example, all USDA-designated items are exempt from 
the preferred procurement requirement for the following: 

(i) Spacecraft system and launch support equipment. 

(ii) Military equipment, i.e., a product or system designed or procured for combat 
or combat-related missions.  

(b) Information about this requirement and these products is available at 
http://www.biopreferred.gov. 

(c) In the performance of this contract, the Contractor shall— 

(1) Report to http://www.sam.gov, with a copy to the Contracting Officer, on the 
product types and dollar value of any USDA-designated biobased products purchased by the 
Contractor during the previous Government fiscal year, between October 1 and September 30; 
and 

(2) Submit this report no later than— 

(i) October 31 of each year during contract performance; and 

(ii) At the end of contract performance. 

(3) FAR 52.223-9 Estimate of Percentage of Recovered Material Content for EPA-Designated 
Items (MAY 08) 

(a) Definitions. As used in this clause— 

“Postconsumer material” means a material or finished product that has served its 
intended use and has been discarded for disposal or recovery, having completed its life as a 
consumer item. Postconsumer material is a part of the broader category of “recovered material.” 

“Recovered material” means waste materials and by-products recovered or diverted 
from solid waste, but the term does not include those materials and by-products generated from, 
and commonly reused within, an original manufacturing process.  

(b) The Contractor, on completion of this Contract, shall— 

(1)  Estimate the percentage of the total recovered material content for EPA-
designated item(s) delivered and/or used in contract performance, including, if applicable, the 
percentage of post-consumer material content; and  

(2)  Submit this estimate to the Contracting Officer. 

(4) GSAR 552.204-9  Personal Identity Verification Requirements (OCT 2012) 

(a) The contractor shall comply with GSA personal identity verification requirements, 
identified at http://www.gsa.gov/hspd12, if contractor employees require access to GSA 
controlled facilities or information systems to perform contract requirements. 

http://www.biopreferred.gov/
http://www.sam.gov/
http://www.gsa.gov/hspd12
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(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is 
required to have access to a GSA-controlled facility or access to a GSA-controlled 
information system. 

(5) GSAR 552.252-6 Authorized Deviations in Clauses (Deviation FAR 52.252-6) (SEP 99) 

(a)  Deviations to FAR clauses. 

(1)  This solicitation or contract indicates any authorized deviation to a Federal 
Acquisition Regulation (48 CFR Chapter 1) clause by the addition of “(DEVIATION)” 
after the date of the clause, if the clause is not published in the General Services 
Administration Acquisition Regulation (48 CFR Chapter 5).  

(2)  This solicitation indicates any authorized deviation to a Federal Acquisition 
Regulation (FAR) clause that is published in the General Services Administration 
Acquisition Regulation by the addition of “(DEVIATION (FAR clause no.))” after the date 
of the clause.  

(b)  Deviations to GSAR clauses. This solicitation indicates any authorized deviation to a 
General Services Administration Acquisition Regulation clause by the addition of “(DEVIATION)” 
after the date of the clause.  

(c)  “Substantially the same as” clauses. Changes in wording of clauses prescribed for 
use on a “substantially the same as” basis are not considered deviations.  

(6) Buy American Requirements  

52.225-9 Buy American-Construction Materials. 

As prescribed in 25.1102(a), insert the following clause: 

BUY AMERICAN-CONSTRUCTION MATERIALS (MAY 2014) 

(a) Definitions. As used in this clause-  

“Commercially available off-the-shelf (COTS) item”- 

(1) Means any item of supply (including construction material) that is- 

(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);  

(ii) Sold in substantial quantities in the commercial marketplace; and 

(iii) Offered to the Government, under a contract or subcontract at any tier, without modification, 

in the same form in which it is sold in the commercial marketplace; and 

(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products and 

petroleum products.  

“Component” means an article, material, or supply incorporated directly into a construction material. 

“Construction material” means an article, material, or supply brought to the construction site by the 

Contractor or a subcontractor for incorporation into the building or work. The term also includes an item 

brought to the site preassembled from articles, materials, or supplies. However, emergency life safety 

systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems 

incorporated into a public building or work and that are produced as complete systems, are evaluated as 

a single and distinct construction material regardless of when or how the individual parts or components 

https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2025_11.html#wp1078063
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%202_1.html#wp1145508
http://uscode.house.gov/
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of those systems are delivered to the construction site. Materials purchased directly by the Government 

are supplies, not construction material. 

“Cost of components” means- 

(3) For components purchased by the Contractor, the acquisition cost, including transportation costs 

to the place of incorporation into the construction material (whether or not such costs are paid to a 

domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or 

(4) For components manufactured by the Contractor, all costs associated with the manufacture of 

the component, including transportation costs as described in paragraph (1) of this definition, plus 

allocable overhead costs, but excluding profit. Cost of components does not include any costs associated 

with the manufacture of the construction material. 

“Domestic construction material” means- 

(1) An unmanufactured construction material mined or produced in the United States; 

(2) A construction material manufactured in the United States, if- 

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50 

percent of the cost of all its components. Components of foreign origin of the same class or kind for which 

nonavailability determinations have been made are treated as domestic; or 

(ii) The construction material is a COTS item. 

“Foreign construction material” means a construction material other than a domestic construction 

material. 

“United States” means the 50 States, the District of Columbia, and outlying areas. 

(b) Domestic preference. 

(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a preference for 

domestic construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy 

American statute is waived for construction material that is a COTS item. (See FAR 12.505(a)(2)). The 

Contractor shall use only domestic construction material in performing this contract, except as provided in 

paragraphs (b)(2) and (b)(3) of this clause.  

(2) This requirement does not apply to information technology that is a commercial item or to the 

construction materials or components listed by the Government as follows: None  

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) 

of this clause if the Government determines that- 

(i) The cost of domestic construction material would be unreasonable. The cost of a particular 

domestic construction material subject to the requirements of the Buy American statute is unreasonable 

when the cost of such material exceeds the cost of foreign material by more than 6 percent; 

(ii) The application of the restriction of the Buy American statute to a particular construction 

material would be impracticable or inconsistent with the public interest; or 

(iii) The construction material is not mined, produced, or manufactured in the United States in 

sufficient and reasonably available commercial quantities of a satisfactory quality. 

(c) Request for determination of inapplicability of the Buy American statute. 

(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph 

(b)(3) of this clause shall include adequate information for Government evaluation of the request, 

including- 

(A) A description of the foreign and domestic construction materials; 

(B) Unit of measure; 

(C) Quantity; 

http://uscode.house.gov/
http://uscode.house.gov/
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2012_5.html#wp1077123
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(D) Price; 

(E) Time of delivery or availability; 

(F) Location of the construction project; 

(G) Name and address of the proposed supplier; and 

(H) A detailed justification of the reason for use of foreign construction materials cited in 

accordance with paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a 

completed price comparison table in the format in paragraph (d) of this clause. 

(iii) The price of construction material shall include all delivery costs to the construction site and 

any applicable duty (whether or not a duty-free certificate may be issued). 

(iv) Any Contractor request for a determination submitted after contract award shall explain why 

the Contractor could not reasonably foresee the need for such determination and could not have 

requested the determination before contract award. If the Contractor does not submit a satisfactory 

explanation, the Contracting Officer need not make a determination. 

(2) If the Government determines after contract award that an exception to the Buy American statute 

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting 

Officer will modify the contract to allow use of the foreign construction material. However, when the basis 

for the exception is the unreasonable price of a domestic construction material, adequate consideration is 

not less than the differential established in paragraph (b)(3)(i) of this clause. 

(3) Unless the Government determines that an exception to the Buy American statute applies, use 

of foreign construction material is noncompliant with the Buy American statute. 

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable 

cost, the Contractor shall include the following information and any applicable supporting data based on 

the survey of suppliers:  

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON 

Construction Material Description Unit of Measure Quantity Price (Dollars)* 

Item 1:  

Foreign construction material _______ _______ _______ 

Domestic construction material _______ _______ _______ 

Item 2: _______ _______ _______ 

Foreign construction material _______ _______ _______ 

Domestic construction material 

[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, attach summary.]  

[Include other applicable supporting information.]  

[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued 

(7) Additional Clauses 
(8) Special 8(a) Requirements 

52.219-18 Notification of Competition Limited to Eligible 8(a) Concerns. (Deviation) - June 2003 

(a) Offers are solicited only from small business concerns expressly certified by the 
Small Business Administration (SBA) for participation in the SBA’s 8(a) Program and which 
meet the following criteria at the time of submission of offer— 

(1) The Offeror is in conformance with the 8(a) support limitation set forth in its 
approved business plan; and 
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(2) The Offeror is in conformance with the Business Activity Targets set forth in its 
approved business plan or any remedial action directed by the SBA.  

(b) By submission of its offer, the Offeror represents that it meets all of the criteria set 
forth in paragraph (a) of this clause.  

(c) Any award resulting from this solicitation will be made directly by the Contracting 
Officer to the successful 8(a) offeror selected through the evaluation criteria set forth in this 
solicitation. 

(d)(1) Agreement. A small business concern submitting an offer in its own name shall 
furnish, in performing the contract, only end items manufactured or produced by small business 
concerns in the United States or its outlying areas. If this procurement is processed under 
simplified acquisition procedures and the total amount of this contract does not exceed $25,000, 
a small business concern may furnish the product of any domestic firm. This paragraph does 
not apply to construction or service contracts.  

(2) The DCM Architecture & Engineering LLC will notify the General Services 
Administration’s Contracting Officer in writing immediately upon entering an agreement (either 
oral or written) to transfer all or part of its stock or other ownership interest to any other party.  
(End of clause) 

IV.B. Clauses Incorporated by Reference

The following FAR/GSAR clauses are supplemented in Section III, Terms and Conditions: 
52.211-10, 52.211-12, 52.211-13, 52.228-5, 52.232-5, 52.232-27, 52.236-6, 52.236-11, 52.236-
13, 52.236-23, 52.236-21, 552.228-5, 552.236-77, 552.236-78, and 552.246-72. 

(1) FAR 52.252-2 Clauses Incorporated by Reference (Feb 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as 
if they were given in full text.  Upon request, the Contracting Officer will make their full text 
available.  The full text of a clause may also be accessed electronically at this address: 

http://www.acquisition.gov/comp/far/index.html 

(2)  Federal Acquisition Regulation (FAR) Clauses: 

NUMBER TITLE DATE 

52.202-1 Definitions NOV 13 

52.203-3 Gratuities APR 84 

52.203-5 Covenant Against Contingent Fees MAY 14 

52.203-6 Restrictions on Subcontractor Sales to the Government SEP 06 

52.203-7 Anti-Kickback Procedures MAY 14 

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or Improper 
Activity 

MAY 14 

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity MAY 14 

http://www.acquisition.gov/comp/far/index.html
http://www.acquisition.gov/comp/far/index.html
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52.203-12 Limitation on Payments to Influence Certain Federal Transactions OCT 10 

52.203-13 Contractor Code of Business Ethics and Conduct (If Contract is Greater 
than $5 Million or Performance Period is Greater than 120 Days) 
 

APR 10 

52.203-14 Display of Hotline Poster(s) (If Contract is Greater than $5 Million) 
 

DEC 07 

52.203-17 
 
 
52.204-2 

Contractor Employee Whistleblower Rights and Requirement to Inform 
Employees of Whistleblower Rights 
 
Security Requirements 

APR 14 
 
 
AUG 96 

52.204-4 
 

Printed or Copied Double-Sided on Postconsumer Fiber Content Paper MAY 11 

52.204-7 System for Award Management JUL 13 

52.204-9 Personal Identity Verification of Contractor Personnel JAN 11 

52.204-10 Reporting Executive Compensation and First Tier Subcontract Awards JUL 13 

52.204-13 System for Award Management Maintenance JUL 13 

52.204-14 Service Contract Reporting Requirements (Applies to contracts estimated 
total value of $500,000 or greater) 
 

JAN 14 

52.204-18 Commercial and Government Entity Code Maintenance NOV 14 

52.204-19 Incorporation by Reference of Representations and Certifications DEC 14 

 

52.209-6 Protecting the Government’s Interest When Subcontracting with 
Contractors Debarred, Suspended, or Proposed for Debarment 
 

AUG 13 

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters JUL 13 

52.209-10 Prohibition on Contracting with Inverted Domestic Corporations DEC 14 

52.211-10 Commencement, Prosecution, and Completion of Work APR 84 

52.211-12 Liquidated Damages—Construction SEP 00 

52.211-13 Time Extensions SEP 00 

52.211-18 Variation in Estimated Quantity APR 84 

52.215-2 Audit and Records-Negotiation OCT 10 

52.215-10 Price Reduction for Defective Cost or Pricing Data AUG 11 

52.215-11 Price Reduction for Defective Cost or Pricing Data—Modifications AUG 11 

52.215-12 Subcontractor Cost or Pricing Data OCT 10 

52.215-13 Subcontractor Cost or Pricing Data—Modifications OCT 10 
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52.215-15 Pension Adjustments and Asset Reversions OCT 10 

52.215-17 Waiver of Facilities Capital Cost of Money OCT 97 

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other 
Than Pensions 
 

JUL 05 

52.219-8 Utilization of Small Business Concerns OCT 14 

52.219-14 Limitations on Subcontracting NOV 11 

52.219-28 Post-Award Small Business Program Rerepresentation JUL 13 

52.222-3 Convict Labor JUN 03 

52.222-4 Contract Work Hours and Safety Standards—Overtime Compensation 
 

MAY 14 

52.222-6 Construction Wage Rate Requirements MAY 14 

52.222-7 Withholding of Funds MAY 14 

52.222-8 Payrolls and Basic Records MAY 14 

52.222-9 Apprentices and Trainees JUL 05 

52.222-10 Compliance with Copeland Act Requirements FEB 88 

52.222-11 Subcontracts (Labor Standards) MAY 14 

 
52.222-12 

 

Contract Termination—Debarment 

 
MAY 14 

52.222-13 Compliance with Construction Wage Rate Requirements and Related 
Regulations 
 

MAY 14 

52.222-14 Disputes Concerning Labor Standards FEB 88 

52.222-15 Certification of Eligibility MAY 14  

52.222-21 Prohibition of Segregated Facilities APR 15 

52.222-26 Equal Opportunity APR 15 

52.222-27 Affirmative Action Compliance Requirements for Construction APR 15 

52.222-35 Equal Opportunity for Veterans 
 

JUL 14 

52.222-36 Equal Opportunity for Workers with Disabilities JUL 14 

52.222-37 Employment Reports on Veterans 
 

JUL 14 

52.222-40 Notification of Employee Rights Under the National Labor Relations Act DEC 10 

52.222-50 Combating Trafficking in Persons MAR 15 
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52.222-54 Employment Eligibility Verification AUG 13 

52.222-55 Minimum Wages Under Executive Order 13658 DEC 14 

52.223-3 Hazardous Material Identification and Material Safety Data JAN 97 

 Alternate I JUL 95 

52.223-5 Pollution Prevention and Right-to-Know Information MAY 11 

52.223-6 Drug-Free Workplace MAY 01 

52.223-9 Estimate of Percentage of Recovered Material Content for EPA-designated 
Products 
 

MAY 08 

52.223-15 Energy Efficiency in Energy-Consuming Products DEC 07 

52.223-17 Affirmative Procurement of EPA-designated Items in Service and 
Construction Contracts 
 

MAY 08 

52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving 
 

AUG 11 

52.223-19 
 
52.224-1 
52.224-2 
 

Compliance with Environmental Management Systems 
 
Privacy Act Notification 
Privacy Act 

MAY 11 
 
APR 84 
APR 84 

52.225-13 Restrictions on Certain Foreign Purchases JUN 08 

52.227-1 Authorization and Consent DEC 07 

52.227-2 Notice and Assistance Regarding Patent and Copyright DEC 07 

52.227-4 Patent Indemnity—Construction Contracts DEC 07 

52.227-23 Rights to Proposal Data (Technical) JUN 87 

52.228-2 Additional Bond Security OCT 97 

52.228-5 Insurance—Work on a Government Installation JAN 97 

52.228-11 Pledges of Assets JAN 12 

52.228-12 Prospective Subcontractor Requests for Bonds MAY 14 

52.228-14 Irrevocable Letter of Credit MAY 14 

52.228-15 Performance and Payment Bonds—Construction OCT 10 

52.229-3 Federal, State, and Local Taxes FEB 13 

52.232-5 Payments under Fixed-Price Construction Contracts MAY 14 

52.232-17 Interest MAY 14 
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52.232-23 Assignment of Claims MAY 14 

52.232-27 Prompt Payment for Construction Contracts MAY 14 

52.232-33 Payment by Electronic Funds Transfer—System for Award Management 
 

JUL 13 

52.232-39 Unenforceability of Unauthorized Obligations JUN 13 

52.232-40 Providing Accelerated Payments to Small Business Subcontractors DEC 13 

52.233-1 Disputes MAY 14 

 Alternate I DEC 91 

52.233-3 Protest after Award AUG 96 

52.233-4 Applicable Law for Breach of Contract Claim OCT 04 

52.236-2 Differing Site Conditions APR 84 

52.236-3 Site Investigation and Conditions Affecting the Work APR 84 

52.236-5 Material and Workmanship APR 84 

52.236-6 Superintendence by the Contractor APR 84 

52.236-7 Permits and Responsibilities NOV 91 

52.236-8 Other Contracts APR 84 

52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and 
Improvements 
 

APR 84 

52.236-10 Operations and Storage Areas APR 84 

52.236-11 Use and Possession Prior to Completion APR 84 

52.236-12 Cleaning Up APR 84 

52.236-13 Accident Prevention Alternate I NOV 91 

52.236-14 Availability and Use of Utility Services APR 84 

52.236-17 Layout of Work APR 84 

52.236-21 Specifications and Drawings for Construction FEB 97 

52.236-23 Responsibility of the Architect-Engineer Contractor APR 84 

52.236-25 Requirements for Registration of Designers JUN 03 

52.242-13 Bankruptcy JUL 95 

52.242-14 Suspension of Work APR 84 

52.243-4 Changes JUN 07 
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52.244-6 Subcontracts for Commercial Items APR 15 

52.245-1 Government Property Alternate 1 
 

APR 12 

52.245-9 Use and Charges APR 12 

52.246-12 Inspection of Construction AUG 96 

52.246-21 Warranty of Construction MAR 94 

52.249-2 Termination for Convenience of the Government (Fixed-Price) APR 12 

 Alternate I SEP 96 

52.249-10 Default (Fixed-Price Construction) APR 84 

52.253-1 Computer Generated Forms JAN 91 

 
(3)  GSA Acquisition Regulation (GSAR) Clauses: 
 
NUMBER TITLE 

 
DATE 
 

552.203-71 Restriction on Advertising SEP 99 

552.211-72 References to Specifications in Drawings FEB 96 

552.215-70 Examination of Records by GSA FEB 96 

552.219-75 GSA Mentor-Protégé Program SEP 09 

552.219-76 Mentor Requirements and Evaluation MAR 12 

552.227-71 Drawings and Other Data to Become Property of the Government MAY 89 

552.228-5 Government as Additional Insured MAY 09 

552.229-70 Federal, State, and Local Taxes APR 84 

552.236-70 Definitions APR 84 

552.236-71 Authorities and Limitations APR 84 

552.236-74 Working Hours APR 84 

552.236-75 Use of Premises APR 84 

552.236-76 Measurements APR 84 

552.236-77 Specifications and Drawings SEP 99 

552.236-78 Shop Drawings, Coordination Drawings, and Schedules SEP 99 

552.236-80 Heat APR 84 
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552.236-82 Subcontracts APR 84 

552.243-71 Equitable Adjustments JAN 09 

552.246-72 Final Inspection and Tests SEP 99 

 
(4)  8(a) Set-Aside 

This contract is an 8(a) Set-Aside; the following clause is incorporated by reference: 

552.219-74 Section 8(a) Direct Award SEP 99 

In accordance with 552.219-74, the cognizant SBA district office is: 

NEW JERSEY DISTRICT OFFICE (SBA office code 0299) 
 
IV.C.   Subcontract Requirements 

The Contractor is advised that many FAR, GSAR and other Agreement clauses are required to 
be flowed down to subcontracts.  Clauses containing flow down requirements include, but may 
not be limited to, those listed below.  Clauses marked by an asterisk (*) are not required to be 
flowed down to subcontracts for professional architect or engineer services.  Clauses marked by 
a double asterisk (**) are only required to be flowed down to subcontracts for professional 
architect or engineer services. 

 Unless otherwise indicated, the extent of the flow down shall be as required in the clause.  The 
Contractor is responsible for ensuring that all necessary flow-down clauses are included in all 
subcontracts.   
 
(1)  FAR Clauses: 
 
NUMBER TITLE DATE 

 Applicable Buy American Clause* (See Buy American Requirements 
under “Clauses Incorporated in Full Text” in Section IV) 
 

 

2.203-7 Anti-Kickback Procedures MAY 14 

52.203-10 Price or Fee Adjustment for Illegal or Improper Activity MAY 14 

52.203-12 Limitation on Payments to Influence Certain Federal Transactions 
 

OCT 10 

52.203-13 Contractor Code of Business Ethics and Conduct (If Contract is Greater 
than $5 Million or Performance Period is Greater than 120 Days) 

APR 10 

52.203-14 Display of Hotline Poster(s) (If Contract is Greater than $5 Million) 
 

DEC 07 

52.204-9 Personal Identity Verification of Contractor Personnel 
 

JAN 11 

52.204-10 Reporting Executive Compensation and First-Tier Subcontract Awards 
 

AUG 12 

52.204-14 Service Contract Reporting Requirements (Applies to contracts 
estimated total value of  $500,000 or greater) 

JAN 14 
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52.215-2 Audit and Records – Negotiation OCT 10 

52.215-12 Subcontractor Cost or Pricing Data OCT 10 

52.215-13 Subcontractor Cost or Pricing Data – Modifications OCT 10 

52.215-15 Pension Adjustments and Asset Reversions OCT 10 

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) 
Other Than Pensions 

JUL 05 

52.222-4 Contract Work Hours and Safety Standards—Overtime Compensation* 
 

MAY 14 

52.222-6 Construction Wage Rate Requirements* MAY 14 

52.222-7 Withholding of Funds* MAY 14 

52.222-8 Payrolls and Basic Records* MAY 14 

52.222-9 Apprentices and Trainees* JUL 05 

52.222-10 Compliance with Copeland Act Requirements* FEB 88 

52.222-11 Subcontracts (Labor Standards)* MAY 14 

52.222-12 Contract Termination—Debarment* MAY 14 

52.222-13 Compliance with Construction Wage Rate Requirements and Related 
Regulations* 
 

MAY 14 

52.222-14 Disputes Concerning Labor Standards* FEB 88 

52.222-15 Certification of Eligibility* MAY 14  

52.222-21 Prohibition of Segregated Facilities APR 15 

52.222-26 Equal Opportunity APR 15 

52.222-27 Affirmative Action Compliance Requirements for Construction* APR 15 

52.222-35 Equal Opportunity for Veterans 
 

JUL 14 

52.222-36 Equal Opportunity for Workers with Disabilities JUL 14 

52.222-37 Employment Reports on Veterans 
 

JUL 14 

52.222-40 Notification of Employee Rights Under the National Labor Relations Act DEC 10 

52.222-50 Combating Trafficking in Persons MAR 15 

52.222-54 Employment Eligibility Verification AUG 13 

52.222-55 Minimum Wages Under Executive Order 13658 DEC 14 
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52.223-6 Drug-Free Workplace MAY 01 

52.223-15 Energy Efficiency in Energy-Consuming Products* DEC 07 

52.223-17 Affirmative Procurement of EPA-designated Items in Service and 
Construction Contracts* 
 

MAY 08 

52.223-18 Encouraging Contractor Policies to Ban Text Messaging While Driving 
 

AUG 11 

52.223-19 Compliance with Environmental Management Systems MAY 11 

52.225-13 Restrictions on Certain Foreign Purchases JUN 08 

52.227-1 Authorization and Consent DEC 07 

52.228-5 Insurance—Work on a Government Installation JAN 97 

52.236-13 Accident Prevention Alternate I* NOV 91 

52.236-23 Responsibility of the Architect-Engineer Contractor** APR 84 

52.236-25 Requirements for Registration of Designers** JUN 03 

 
(2)  GSA Acquisition Regulation (GSAR) Clauses: 
 
NUMBER TITLE DATE 

552.215-70 Examination of Records by GSA FEB 96 

552.227-71 
Drawings and Other Data to Become Property of the Government** 
 

MAY 89 

 
(3)  Agreement Clauses: 

In Section III of this contract, Sensitive But Unclassified (SBU) Building Information  and 
Safeguarding Sensitve Date and information Technology Resources.  (Terms and Conditions) 

 
 



  GSA,PBS, National Capital Region 

U.S. General Services Administration 
301 7

th
 Street, SW 

Washington, DC  20407 
www.gsa.gov 

 
          August 19, 2016 

 

FROM:  TONY O. HUBBARD 
  Contracting Officer 
  Office of Acquisition, Repair & Alterations Center 2 
 
TO:  IAN MATTONEN 
 
SUBJECT: Notice of Appointment of Contracting Officer’s Representative for contract                     
number GS-11-P-16-YT-C-7173 for the Design-Build of the Hot Water Loop at the NAC 
 
 
1. I, Tony O. Hubbard, Contracting Officer hereby designate Ian Mattonen, 

Contracting Officer’s Representative as my authorized representative to administer 
contract number GS-11-P-16-YT-C-7173 awarded to DCM Architecture & 
Engineering LLC; in accordance with  FAR 42, GSAM 542.202 and 543.202.  You 
are delegated the contract administration duties as described herein for this contract.  
You are responsible for all duties listed and have no authority to re-delegate any 
assigned responsibilities.  This delegation applies only to this contract and shall 
terminate on completion of the contract or by action of the contracting officer. 

 
2. You are authorized by this delegation to take action with respect to the following 

terms and conditions of the contract: 
 

a. Verify that the contractor performs the technical requirements of the contract 
in accordance with the contract terms, conditions, and specifications. 

b. Maintain liaison and direct communications with the contractor.  Written 
communication with the contractor and other documents pertaining to the 
contract shall be signed as COR with a copy furnished to the CO for the 
official contract file.  Any interpretation of technical requirements shall be 
issued in writing to the contractor. 

c. Monitor the contractor’s performance and notify the contractor, in writing, of 
deficiencies observed during surveillance, and direct appropriate action to 
effect correction.  Verify that corrective action has been taken.  Record and 
report in writing to the CO, incidents of faulty or nonconforming work, delays, 
or problems which may have a significant impact on the completion of this 
contract and which are beyond your authority to solve. 

d. All HSPD-12 clearance activities required for contractor personnel in 
performance of this contract.  As part of this duty you are responsible for 
collecting any government issued IDs when a contract employee finishes 
their duties associated with this contract.  All IDs must be collected at the end 
of the contract.   

e. Ensure that any Government furnished property is available when required, 
per the contract.  You are responsible in accordance with PBS 3490.2, 



 2 

Document Security for Sensitive But Unclassified Building Information, for 
ensuring that the contractor complies with the contract requirements for the 
handling of documents that are Sensitive But Unclassified. 

f. Monitor schedules and progress to ensure compliance with the requirements.   

g. Enforce compliance with the wage determinations included in the contract.  
Ensure wage determinations are posted prominently at all times and that 
certified payrolls are collected weekly in accordance with FAR 52.222-8.  
Periodically interview workers for proper Davis-Bacon wage classifications 
and correct wages and report to the Contracting Officer any disproportionate 
number of laborers, helpers, and apprentices to journeymen.  Improper 
classifications or payment of wages shall be reported to the Department of 
Labor. 

h. Prepare payment packages and approve all progress or partial payments.  
You are not authorized to approve the final payment under the contract.  
Payments shall be based on a schedule of values for work in place and 
completed.  You are responsible for ensuring that all payment are proper in 
accordance with the regulations. 

i. Monitor the contactor’s quality control, compliance with environmental 
laws/other environmental requirements and all safety requirements.  

j. All changes in excess of your authority or outside the intent/scope of work to 
be performed are to be submitted to the CO for approval and must include all 
necessary concurrences, justifications, financial and technical backup 
documentation.  Any change order is subject to the availability of funds.  
When a change order is not forward priced, the supplemental agreement 
(contract modification) reflecting equitable adjustment in contract terms must 
be approved by the CO. 

k. Prior to any Show Cause, Final Decision, or Termination action being 
rendered on this contract, you shall provide the CO with all pertinent 
correspondence, specifications, drawings, records, etc., relative to the 
dispute, along with your recommendation.  No Final Decision shall be 
considered requested of the CO until the Contractor (not a Subcontractor) 
has presented his position in writing to the CO and has requested a 
Contracting Officer’s Final Decision in accordance with FAR 33.  Upon the 
request of the Contracting Officer or the Contractor, you shall make all 
arrangements for a meeting to discuss the dispute and be prepared to 
present your position at that time. 

l. Contractor performance records must be prepared and maintained 
throughout the duration at major milestones.  The contract performance will 
documented in the Contractor Performance Assessment Reporting System 
(CPARS).  The website for CPARS is http://www.cpars.gov.  The Contracting 
Office will initiate your access to the system for this contract.  Upon request 
by the Contracting Officer you must input performance data into the system 
for the Contracting Officer’s approval.  At a minimum this will be annually or 
at completion of the contract. 

m. If the contract is a small business set-aside, including 8(a) contract, you are 
responsible for ensuring the contractor complies with FAR 52.219-14, 
Limitations on Subcontracting and submits with each payment request a 

http://www.cpars.gov/
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certification that he is in compliance with this requirement. 

n. If the contractor is a large business, you are responsible for reviewing of the 
respective Electronic Subcontract Reporting System (eSRS) in accordance 
with FAR clauses 52.219-9 and 52.219-16 and monitoring his compliance 
with the plan. 

3. You are further required to maintain adequate records and documentation to 
sufficiently describe the performance of your duties as COR during the life of this 
contract and distribute such records to the CO and official contract file as applicable.  
At a minimum, the COR file shall contain the following: 

a. A copy of the appointment letter from the CO and proof of COR/COTR 
training. 

b. A copy of the contract, delivery orders and all modifications thereto. 

c. All correspondence initiated by you concerning performance of the contract. 

d. Memoranda for the record of minutes of all meetings or discussions with the 
contractor, or others. 

e. Records pertaining to the contractor’s performance and quality control. 

f. Records pertaining to all government furnished property.  The record should 
contain the date and the condition of the pro perty provided, the date and 
condition of the property when returned. 

g. Certification of receipt and inspection of services delivered in support of 
payment requests.  All  payment request documentation including payrolls, 
subcontractor invoices and other requirements of the contract payment 
clauses.   

4. Your attention is also directed to the Anti-Deficiency Act. You are responsible for 
monitoring the obligation of funds and assuring that no commitment of funds beyond 
the amount authorized under this contract is made without prior pre-validation and 
approval. 

5. Limitations to your authority. 

a. The primary government representative responsible for the management and 
administration of this contract is the CO.   

b. Your authority is limited to the specifics of this delegation.  You are NOT 
empowered in any way obligate the payment of money by the government 
without properly executed change to the contract.  This includes taking any 
action, either directly or indirectly that could result in a change in cost, 
quantity, quality, place of performance, delivery schedule, or any other terms 
and conditions of the contract. 

c. You are not authorized to render a final decision under the “Disputes” clause, 
approve final payment, or authorize any waiver of, or deviation from, the 
contract clauses, terms and conditions or direct performance of work other 
than that required by the contract. 

d. You are cautioned to ensure that the contract does not become a personal 
service contract through your actions or the actions of other government 
personnel who may assist you in the performance of your duties. 
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e. You may be held personally liable for an unauthorized act. 

6. All personnel engaged in contract and related activities shall conduct business 
dealing with industry in a manner above reproach in every aspect and shall protect 
the U.S. Government’s interest, as well as maintain its reputation for fair and equal 
dealings with all contractors.   

7. Should you have direct or indirect financial interest that would place you in a position 
where there is a conflict between your private interest and the public interest of the 
United States, you shall advise your supervisor of the conflict so that appropriate 
actions can be taken. You shall avoid the appearance of such conflict to maintain 
public confidence in the U.S. Government’s conduct of business with the private 
sector. 

8. This designation shall remain in effect throughout the life of this contract unless 
revoked by the CO.  Such termination shall be in writing.  If your designation is 
revoked for any reason before completion of this contract, you shall brief your 
successor on the current status of the contract.  If you are reassigned or separated 
from service, you shall request termination and relief from your duties in advance of 
reassignment or separation to permit timely selection and designation of a 
successor. 

9. You are required to acknowledge receipt of this appointment in the appropriate 
spaces provided below.  The original document should be returned for retention in 
the contract file.  Your signature also serves as certification that you have read and 
understand the contents of this document. 

 
 
 
 

Appointment of  
Contracting Officer’s Representative/Contracting Officer’s Technical 

Representative  
Contract number  GS-11-P-16-YT-C-7173  
Design-Build Hot Water Loop at the NAC 

 
 
 

 
 

Tony O. Hubbard, GSA Contracting Officer, R&A Center 2     Date 
 
 
 

Receipt of this appointment for the abovementioned contract is hereby acknowledged. 
 
 
 
 

Ian Mattonen, PBS NCR Organization       Date 
 

 



General Decision Number: DC160002 08/05/2016  DC2 

Superseded General Decision Number: DC20150002 

State: District of Columbia 

Construction Type: Building 

County: District of Columbia Statewide. 

 

BUILDING CONSTRUCTION PROJECTS (does not include single family homes or apartments up to and 

including 4 stories). 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.15 for calendar year 2016 

applies to all contracts subject to the Davis-Bacon Act for which the solicitation was issued on or after 

January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any 

classification listed on this wage determination at least $10.15 (or the applicable wage rate listed on this 

wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2016. 

The EO minimum wage rate will be adjusted annually. Additional information on contractor 

requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts. 

 

Modification Number     Publication Date 

          0              01/08/2016 

          1              01/15/2016 

          2              02/19/2016 

          3              05/20/2016 

          4              06/03/2016 

          5              06/10/2016 

          6              06/17/2016 

          7              07/01/2016 

          8              07/08/2016 

          9              07/22/2016 

          10             08/05/2016 

 

 ASBE0024-007 10/01/2015 

 

                                  Rates          Fringes 

 

ASBESTOS WORKER/HEAT & FROST    

INSULATOR........................$ 34.33            13.92 

 

  Includes the application of all insulating materials,  protective coverings, coatings and finishes to all 

types of  mechanical systems 

 

---------------------------------------------------------------- 

 ASBE0024-008 10/01/2015 



 

                                  Rates          Fringes 

 

ASBESTOS WORKER:  HAZARDOUS    

MATERIAL HANDLER.................$ 21.61             5.54 

 

  Includes preparation, wetting, stripping, removal, scrapping, vacuuming, bagging and disposing of all 

insulation materials, whether they contain asbestos or not, from mechanical systems 

 

---------------------------------------------------------------- 

 ASBE0024-014 10/01/2015 

 

                                  Rates          Fringes 

 

FIRESTOPPER......................$ 26.81             5.98 

 

  Includes the application of materials or devices within or around penetrations and openings in all rated 

wall or floor assemblies, in order to prevent the pasage of fire, smoke of other gases. The application 

includes all components involved in creating the rated barrier at perimeter slab edges and exterior 

cavities, the head of gypsum board or concrete walls, joints between rated wall or floor components, 

sealing of penetrating items and blank openings. 

 

---------------------------------------------------------------- 

 BRDC0001-002 05/03/2015 

 

                                  Rates          Fringes 

 

BRICKLAYER.......................$ 30.36             9.69 

---------------------------------------------------------------- 

 CARP0177-003 01/01/2016 

 

                                  Rates          Fringes 

 

CARPENTER, Includes Drywall    

Hanging, Form Work, and Soft    

Floor Laying-Carpet..............$ 27.56             9.18 

---------------------------------------------------------------- 

 CARP0179-001 05/01/2016 

 

                                  Rates          Fringes 

 

PILEDRIVERMAN....................$ 29.19             9.45 



---------------------------------------------------------------- 

 CARP0219-001 04/01/2016 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 32.04             9.93 

---------------------------------------------------------------- 

 ELEC0026-016 06/06/2016 

 

                                  Rates          Fringes 

 

ELECTRICIAN, Includes    

Installation of     

HVAC/Temperature Controls........$ 43.70            16.06 

---------------------------------------------------------------- 

 ELEC0026-017 09/01/2014 

 

                                  Rates          Fringes 

 

ELECTRICAL INSTALLER  (Sound    

& Communication Systems).........$ 27.05             8.58 

 

  SCOPE OF WORK: Includes low voltage construction, installation, maintenance and removal of teledata 

  facilities (voice, data and video) including outside plant, telephone and data inside wire, interconnect, 

terminal equipment, central offices, PABX, fiber optic cable and equipment, railroad communications, 

micro waves, VSAT, bypass, CATV, WAN (Wide area networks), LAN (Local area networks) and ISDN 

(Integrated systems digital network). 

 

  WORK EXCLUDED: The installation of computer systems in industrial applications such as assembly 

lines, robotics and computer controller manufacturing systems. The installation of conduit and/or 

raceways shall be installed by Inside Wiremen. On sites where there is no Inside Wireman employed, the 

Teledata Technician may install raceway or conduit not greater than 10 feet. Fire alarm work is excluded 

on all new construction sites or wherever the fire alarm system is installed in conduit. All HVAC control 

work. 

 

---------------------------------------------------------------- 

 ELEV0010-001 01/01/2016 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 41.90       29.985+a+b 

 



  a. PAID HOLIDAYS: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans' Day, 

Thanksgiving Day, Christmas Day and the Friday after Thanksgiving. 

 

  b. VACATIONS: Employer contributes 8% of basic hourly rate for 5 years or more of service; 6% of basic 

hourly rate for 6 months to 5 years of service as vacation pay credit. 

 

---------------------------------------------------------------- 

 IRON0005-005 06/01/2016 

 

                                  Rates          Fringes 

 

IRONWORKER, STRUCTURAL AND    

ORNAMENTAL.......................$ 30.85           19.435 

---------------------------------------------------------------- 

 IRON0201-006 05/01/2016 

 

                                  Rates          Fringes 

 

IRONWORKER, REINFORCING..........$ 27.90            19.13 

---------------------------------------------------------------- 

 LABO0657-015 06/01/2015 

 

                                  Rates          Fringes 

 

LABORER:  Skilled................$ 22.63             7.31 

 

  FOOTNOTE:  Potmen, power tool operator, small machine operator, signalmen, laser beam operator, 

waterproofer, open caisson, test pit, underpinning, pier hole and ditches, laggers and all work associated 

with lagging that is not expressly stated, strippers, operator of hand derricks, vibrator operators, pipe 

layers, or tile layers, operators of jackhammers, paving breakers, spaders or any machine that does the 

same general type of work, carpenter tenders, scaffold builders, operators of towmasters  scootcretes, 

buggymobiles and other machines of similar character, operators of tampers and rammers and other 

machines that do the same general type of work, whether powered by air, electric or gasoline, builders 

of trestle scaffolds over one tier high and sand blasters, power and chain saw operators used in clearing, 

installers of well points, wagon drill operators, acetylene burners and licensed powdermen, stake 

jumper,demolition. 

 

---------------------------------------------------------------- 

 MARB0002-004 05/01/2016 

 

                                  Rates          Fringes 

 



MARBLE/STONE MASON...............$ 35.91            16.17 

 

  INCLUDING pointing, caulking and cleaning of All types of masonry, brick, stone and cement EXCEPT 

pointing, caulking, cleaning of existing masonry, brick, stone and cement (restoration work) 

 

---------------------------------------------------------------- 

 MARB0003-006 05/01/2016 

 

                                  Rates          Fringes 

 

TERRAZZO WORKER/SETTER...........$ 27.25            10.68 

---------------------------------------------------------------- 

 MARB0003-007 05/01/2016 

 

                                  Rates          Fringes 

 

TERRAZZO FINISHER................$ 22.46             9.75 

---------------------------------------------------------------- 

 MARB0003-008 05/01/2016 

 

                                  Rates          Fringes 

 

TILE SETTER......................$ 27.25            10.68 

---------------------------------------------------------------- 

 MARB0003-009 05/01/2016 

 

                                  Rates          Fringes 

 

TILE FINISHER....................$ 22.46             9.75 

---------------------------------------------------------------- 

 PAIN0051-014 06/01/2014 

 

                                  Rates          Fringes 

 

GLAZIER   

     Glazing Contracts $2  

     million and under...........$ 24.77             9.85 

     Glazing Contracts over $2  

     million.....................$ 28.61             9.85 

---------------------------------------------------------------- 

* PAIN0051-015 06/01/2016 

 



                                  Rates          Fringes 

 

PAINTER   

     Brush, Roller, Spray and  

     Drywall Finisher............$ 24.89             9.15 

---------------------------------------------------------------- 

 PLAS0891-005 07/01/2013 

 

                                  Rates          Fringes 

 

PLASTERER........................$ 28.33             5.85 

---------------------------------------------------------------- 

 PLAS0891-006 02/01/2014 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 27.15             9.61 

---------------------------------------------------------------- 

* PLAS0891-007 08/01/2016 

 

                                  Rates          Fringes 

 

FIREPROOFER   

     Handler.....................$ 16.50             4.89 

     Mixer/Pump..................$ 18.50             4.89 

     Sprayer.....................$ 23.00             4.89 

 

  Spraying of all Fireproofing materials. Hand application of Fireproofing materials. This includes wet or 

dry, hard or soft. Intumescent fireproofing and refraction work, including, but not limited to, all steel 

beams, columns, metal decks, vessels, floors, roofs, where ever fireproofing is required. Plus any 

installation of thermal and acoustical insulation. All that encompasses setting up for Fireproofing, and 

taken down. Removal of fireproofing materials and protection. Mixing of all materials either by hand or 

machine following manufactures standards. 

 

---------------------------------------------------------------- 

 PLUM0005-010 08/01/2015 

 

                                  Rates          Fringes 

 

PLUMBER..........................$ 39.67          16.60+a 

 

  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 



  and the day after Thanksgiving, Christmas Day, New Year's Day, Martin Luther King's Birthday, 

Memorial Day and the Fourth of July. 

 

---------------------------------------------------------------- 

 PLUM0602-008 08/01/2015 

 

                                  Rates          Fringes 

 

PIPEFITTER, Includes  HVAC    

Pipe Installation................$ 38.89          19.97+a 

 

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, 

Labor Day, Veterans' Day, Thanksgiving Day and the day after Thanksgiving and Christmas Day. 

 

---------------------------------------------------------------- 

 ROOF0030-016 05/01/2016 

 

                                  Rates          Fringes 

 

ROOFER...........................$ 28.75            11.74 

---------------------------------------------------------------- 

 SFDC0669-002 04/01/2016 

 

                                  Rates          Fringes 

 

SPRINKLER FITTER (Fire    

Sprinklers)......................$ 33.40            18.52 

---------------------------------------------------------------- 

 SHEE0100-015 07/01/2016 

 

                                  Rates          Fringes 

 

SHEET METAL WORKER (Including    

HVAC Duct Installation)..........$ 40.27          17.24+a 

 

  a. PAID HOLIDAYS: New Year's Day, Martin Luther King's Birthday, Memorial Day, Independence Day, 

Labor Day, Veterans Day, Thanksgiving Day and Christmas Day 

 

---------------------------------------------------------------- 

  SUDC2009-003 05/19/2009 

 

                                  Rates          Fringes 



 

LABORER:  Common or General......$ 13.04             2.80 

   

LABORER:  Mason Tender -    

Cement/Concrete..................$ 15.40             2.85 

   

LABORER: Mason Tender for pointing, caulking, cleaning of existing masonry, brick, stone and cement 

structures (restoration work); excludes pointing, caulking and cleaning of new or replacement masonry, 

brick,    

stone and cement.................$ 11.67                  

   

POINTER, CAULKER, CLEANER, Includes pointing, caulking, cleaning of existing masonry, brick, stone and 

cement  structures (restoration  work); excludes pointing,  caulking, cleaning of new or  replacement    

masonry, brick, stone or    

cement...........................$ 18.88                  

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental. 

 

================================================================ 

  

Unlisted classifications needed for work not included within the scope of the classifications listed may be 

added after award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)). 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification and wage rates that have been found to be 

prevailing for the cited type(s) of construction in the area covered by the wage determination. The 

classifications are listed in alphabetical order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a 

union average rate (weighted union average rate). 

 

Union Rate Identifiers 

 

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters 

other than "SU" or "UAVG" denotes that the union classification and rate were prevailing for that 

classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this classification, which in this example would be Plumbers. 

0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 

0198. The next number, 005 in the example, is an internal number used in processing the wage 



determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this 

example is July 1, 2014. 

 

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining 

agreement (CBA) governing this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this classification in 

the survey and the published rate is derived by computing a weighted average rate based on all the 

rates reported in the survey for that classification.  As this weighted average rate includes all rates 

reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 

5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and 

are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these 

classifications and rates are based. The next number, 007 in the example, is an internal number used in 

producing the wage determination. 5/13/2014 indicates the survey completion date for the 

classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: 

UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH 

indicates the state. The next number, 0010 in the example, is an internal number used in producing the 

wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates 

under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average 

of the current negotiated/CBA rate of the union locals from which the rate is based. 

 

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on a wage determination matter 



*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests for summaries of surveys, should be with 

the Wage and Hour Regional Office for the area in which the survey was conducted because those 

Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal process described here, initial contact 

should be with the Branch of Construction Wage Determinations.  Write to: 

 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 

CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the interested party's position and by any 

information (wage payment data, project description, area practice material, etc.) that the requestor 

considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

          END OF GENERAL DECISION 




